
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

Global Hawk Dormitory and Working Dog Kennel
Beale AFB, CA

NOTE:  Receipt of Proposals date has been changed to :   December 23, 2003 at 3:00 P.M.(PST) Local Time.

1 Encl

1. Revised Pages:   SF 1442 (2 pages), 00100-10, Section 01010 (Pages; 80, 81) Section 01011 (Pages; 7,9,14,33), Section
01012(Replace existing in its entirety),

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

DEPARTMENT OF THE ARMY
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CODE  

 

FACILITY CODE  

               N/A 1 32
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OCT. 30, 2003

       N/A
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     N/A                                                             NOTE:  ITEM 13 BELOW IS N/A.
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W62N6M-3240-5050 

Global Hawk Dormitory (96 RM) and Working Dog Kennel 

Beale Air Force Base, California 

SPECIFICATION NO.  1319/1320 

JOB DESCRIPTION:  The Global Hawk Dormitory (96 RM) project is a Design/Build  procurement to design and construct a 3-story dormitory (96
 RM) with reinforced concrete foundation and floor slabs, masonry walls, standing seam metal roof, utilities, fire detection/protection, site
 improvements, landscaping, access road, sidewalks, special foundations, communication support and demolition of old kennel. Project
 includes construction of a new kennel, which is 100% designed. Force protection standards are included. 

This is a design/build project; the offeror chosen will complete the design and construct the facility.  The acquisition method is negotiated
 procurement.  A technical and cost proposal will be required.  Evaluation by the Government will result in selection of a firm that represents
 the best advantage to the Government. 

ESTIMATED COST RANGE OF PROJECT: $10,000,000 - $25,000,000  
 
ANY CONTRACT AWARDED UNDER THIS SOLICITATION WILL BE MADE PURSUANT TO PUBLIC LAW 100-656, SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM. 
 

CHERYL Y GANNAWAY 916-557-6933

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
30-Oct-2003 

(RFP)

(IFB)

X

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED 

9. FOR INFORMATION A. NAME 

SOLICITATION

NSN 7540-01-155-3212 
Encl. 1 to Amend. 0006 

1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by 
GSAFAR (48 CFR) 53.236-
1( )

11. The Contractor shall begin performance within _______ 10 calendar days and complete it within ________480 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211-10 
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS:           * See Section 00110

A.  Sealed offers in original and ______*___ copies to perform the work required are due at the place specified in Item 8 by __3:00 p.m._  
local time 23  DEC 2003__ (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______ 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 

7. ISSUED BY CODE 
USACE SACRAMENTO DISTRICT 
ATTN:  CONTRACTING DIVISION 
1325 J STREET 
SACRAMENTO CA 95814-2922 

W91238 

PAGE 

1 

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10 

(hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

8. ADDRESS OFFER TO (If Other Than Item 7) 

FAX: TEL: TEL: FAX: 

W91238-04-R-0002 

 



  
 

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN 

NSN 7540-01-155-3212 

SOLICITATION, OFFER, AND AWARD  
(Construction, Alteration, or Repair)

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print) 

AWARD  (To be completed by Government)

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified)  

CODE 

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE 27. PAYMENT WILL BE MADE BY: 26. ADMINISTERED BY 

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code) 

 

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE 

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract. 
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE 

(Type or print) 
TEL: EMAIL: 
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
(Contractor is required to sign this28. NEGOTIATED AGREEMENT 

(Must be fully completed by offeror)OFFER 

 



                                                                                                      W91238-04-R-0002 
Page 10 of 213 

   

Encl. 1 to Amend. 0006 

Section 00100 - Bidding Schedule/Instructions to Bidders 
  
 

52.0214-4581   INQUIRIES (NOV 2002)   
 
     Prospective offerors should submit inquiries related to this solicitation 
in accordance with the following (collect calls will not be accepted): 
 
     (1) For information related to ordering solicitation packages, 
amendments, the dates set for receipt of proposals, and for copies of the 
solicitation mailing list, please check our website at the following URL:  
http://ebs.spk.usace.army.mil  If the site is temporarily unavailable, please 
FAX your inquiry to our Plan Room at (916) 557-7842 
 
     (2) For inquiries of a contractual nature (solicitation requirements, 
interpretation of contractual language): 
 
      Contract Specialist: Cheryl Gannaway 
      Telephone: (916) 557-6933 
      FAX: (916) 557-5278 
 
     (3) All technical questions on the specifications or drawings must be 
submitted in writing using one of the following: 
 
  MAILING ADDRESS: 
          Department of the Army 
          U.S. Army Engineer District, Sacramento 
          Contracting Division (Attn: Cheryl Gannaway) 
          1325 J Street 
          Sacramento CA 95814-2922 
 
  FAX:  (916) 557-7854, Attn: Cheryl Gannaway 
 
  E-MAIL: Cheryl Y. Gannaway@usace.army.mil,  
Patricia.B.Trainer@usace.army.mil and Wanda.W.Corry@usace.army.mil. 
 
     (4) Please include the solicitation number, the project title, the 
location of the project, the full name of your company and your telephone and 
FAX numbers in your correspondence. Written inquiries should be received by 
this office not later than 14 calendar days prior to the date set for receipt 
of offers. 
 
     (5) Oral explanations or instructions are not binding. Changes to the 
solicitation can only be made by an amendment to the solicitation. 

52.0215-4582 ALT I   DIRECTIONS FOR SUBMITTING OFFERS (MAR 2003) 
 
Envelopes/packages containing offers must be sealed, marked and addressed as 
follows: 
 
  MARK ENVELOPES/PACKAGES:    
 
        Solicitation No.   W91238-04-R-0002 
        Closing Date:              23 DEC 2003 
        Closing Time:              3:00 PM Local Time 
 
  ADDRESS ENVELOPES/PACKAGES TO: 
 
        Department of the Army 
        U.S. Army Engineer District, Sacramento 
        ATTN:  Contracting Division 
        1325 J Street 
        Sacramento CA 95814-2922 
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                                                                           01010-80                                     Encl. 1 to Amend. 0006 

end wall of manholes.  Each cable support bracket shall have a minimum of three 7-inch cable steps 
installed.  Finish conduit flush with interior walls and grout around conduits.  Bell-ends shall be required 
on the end of each conduit and finish grout applied.  Install bell-ends flush with wall of manholes.  The 
cover for manholes shall be able to withstand traffic load bearing applications.  Cover shall be marked 
“TELEPHONE.”  Punch out the sumps prior to setting the manholes.  Provide 24 inches square gravel 
under the punched out sumps.  The manholes shall be equipped with one copper ground-rod pounded 
into sump area of manhole.  Leave ground-rod exposed 6-inches above base of sump.  Install manholes 
with long wall parallel to the main duct run. 
 
10.2.3 Pad mounted Equipment. Equipment to be pad mounted shall include transformers and 
generators.  Equipment locations shall be reviewed and revised by the Contracting Officer during the 
design and construction phases. 
 
10.2.3.1  Transformers. The building transformer shall be a distribution class 3-phase, delta primary-
wye secondary, pad mounted, oil filled, air cooled, and enclosed per ANSI C57.12.28, loop feed type.  
The primary cabinet shall be dead front with load-break elbow terminations, load-break oil-immersed 
switches and oil-immersed current limiting bayonet fuses, with external elbow type, primary surge 
arrestors on one side of the loop feed.  The transformer secondary compartment shall be live front with 
NEMA pattern spade terminations. The neutral connections shall be solidly grounded. Transformers shall 
be furnished with standard accessories including off-load taps, oil fill/sample valves, temperature and 
pressure gages, padlock fittings, etc., as specified.  Transformer dielectric cooling fluid shall be mineral 
oil.  All transformer windings shall be copper. 
 
10.2.3.2  Equipment Pads. The pads shall extend 12 inches beyond the equipment silhouette or 
footprint and shall provide both physical support for the equipment and serve a housekeeping function.  
The pads shall have a No. 4/0 bare copper cable counterpoise ground that shall be buried and shall 
encircle the pad.  Equipment shall be attached as required by UFGS Section 13080 - SEISMIC 
PROTECTION FOR MISCELLANEOUS EQUIPMENT. 
 
10.2.3.3  Equipment Grounding. Ground equipment per AFM-88-9. 
 
10.2.4  Service Entrance. The building shall be fed from the transformer via secondary conductors in 
duct sized for the connected load of the building. The service entrance conductors shall not be larger than 
500 Kcmil.  If the ampacity of the total load exceeds the ampacity of 500Kcmil wire, then parallel runs of 
conductors shall be used. 
 
10.2.4.1  Transformers. Transformers shall be sized to supply no less than 90% of the largest total 
demand load as determined by the NFPA 70, Article 220, Part B.  The calculated connected load shall not 
be more than 125 percent of the transformer nameplate capacity.   
 
10.2.5 Exterior Lighting. Follow IES Handbook recommendations.  Cutoff fixtures, louvers and/or 
hoods shall be used to minimize light trespass.  Area lighting shall be provided for walks, the parking 
area, and courtyards.  Illumination level shall be 1 FC measured at grade level. Fixtures shall be 
coordinated with the base compatibility standards.  All exterior fixtures shall be submitted to the 
Contracting Officer for review.  Exterior fixtures shall use high-pressure sodium lamps in accordance with 
base standards.  Provide photoelectric control for exterior lighting. Exterior light bollards shall be “vandal 
resistant” type. 
 
10.2.6 Communications Utilities. Provide four six 4-inch PVC conduits in concrete duct bank from 
POC to Comm. Room 111, see sheet E1.01.  Each of these conduits will have “Maxell” inner duct 
provided inside them. Stub up these conduits 6-inches (155 mm) above finished floor and position 
2-inches (53 mm) away from the base of TTB.  Provide a minimum of 4-inch separation between them.  
Finish conduits and bushings.  Provide 4 each (1-inch) inner ducts in one of 4-inch duct runs above. 
Install a ¼” nylon pull rope in each inner duct & each 4-inch conduit. 
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10.2.6.1  Telephone/Fiber Optic Cable Entrance Systems. Provide six 4-inch PVC conduits in a 
concrete encased duct bank from existing comm manhole new CMH-26B-1 to Comm Room 121 111 
and stub up entrance conduits 6 inches above finished floor and position 2 inches away from the base of 
the TTB .  Provide a minimum of 4 inches separation between them.  Finish conduits with bushings.  
Provide 4 each (1-inch) inner ducts in one of these 4-inch ducts.  Install a 1/4-inch nylon pull rope in each 
inner duct and each 4-inch conduit. 
 
10.2.6.1.1  Telephone Cable Entrance Systems. Provide Install a 400 pair (PE-39) 24 AWG telephone 
outside plant service entrance cable from main Comm. Room 111 in new DORMITORY building to splice 
case in manhole 195 on corner 13th and B streets using combination of existing duct bank and new (see 
sht E1.0 E1.01).  Terminate onto four each 100 pair telephone cable terminal protectors with gas tube 
protector blocks and 800 fuses, onto TTB, on the wall of Comm. Room 111.  Ground 400 pair tel cable & 
2 each cable protectors to ground bus bar in Comm. Rm. 111.  Coordinate with 99th Communication 
Squadron Cable Systems work center at (530) 634-5961 702-652-5583 before installing new 400 pair 
cable. 
 
10.2.6.1.2  Telephone/Fiber Optic Cable Entrance Systems. Install Provide one 1248-strand single -
mode fiber optic (FO) cable from Comm. Room 111, in the new DORMITORY Building, to comm room in 
building S2425  thru see sheet E1.01E1.0.  Terminate one end of this FO cable onto new 24 48 port 
Fiber Optic Cable Distribution Patch Panel Enclosures with 24 48 ST Ports and Type ST Connectors in 
Comm. Room 111 and terminate other end with new 48 port Fiber Optic Cable Distribution Patch 
Panel Enclosures with 24 48 ST Ports and Type ST Connectors in comm room in building S2425.  
Route the FO cable through one of the four 1-inch “Maxell” inner ducts installed in one of the four 4-inch 
conduits from Comm. Room 111 (DORMITORY Building) thru new duct. Coordinate with the 99th 
Communications Squadron Cable Systems work center at (530) 634-5961 702-652-5583 before installing 
new FO cable. 
 
10.2.7 Miscellaneous. 
 
10.2.7.1  Road Crossings. It shall be the responsibility of the Contractor to provide proper 
coordination and obtain all necessary permits, approvals, etc., before installing the crossings.  Provide 
road bore with non-metallic conduit.  Cutting of road surfaces is not allowed. 
 
10.2.7.2  Utility Crossings. Clearances from existing and new utilities (water, gas, sewer,  etc.) shall 
be as specified in ANSI C2. 
 
10.2.7.3  Underground Splices. Underground connections or splices shall not be permitted in primary 
or secondary conductors. 
 
10.2.7.4  Cathodic Protection. Provide cathodic protection for underground metallic piping and 
structures. 
 
10.2.7.5  Lightning Protection. The Global Hawk Dormitory shall be provided with a complete 
lightning protection system, per NFPA 780.  UL inspection and certification to be specified for the lightning 
system on this project. 
 
10.2.7.6     Cable Tray. Cable trays shall form a wireway system, and shall be of nominal 6 inch depth 
and 12 or 18 inches wide, unless larger dimensions are required to maintain a maximum 50 percent cross 
sectional area cable fill.  All cable trays outside of the communications rooms shall be ladder type and 
installed above the acoustical ceiling, and inside the communications rooms shall be ladder type and 
installed at 6 inches above equipment racks, and wall plywood backboards.  Cable trays shall be 
constructed of aluminum, copper-free aluminum or zinc-coated steel.  Trays shall include dimension and 
direction-transition fittings, splice and end plates, cable dropout chute fittings, conduit-end tray fasteners 
and miscellaneous hardware all provided by the cable tray manufacturer.  Edges, fittings and hardware 
shall be finished free from burrs and sharp edges.  Conduits terminated at cable trays shall be provided 
with insulated throat bushings.  Cable tray transition fittings shall have not less than the load-carrying 
ability of straight tray sections and shall have the manufacturer’s minimum standard radius.  Radius of 
bends shall be 12 inches.  Routing of cable trays shall be parallel or perpendicular to walls and ceilings 
and shall not be run diagonally across rooms.  Cable trays shall penetrate fire rated walls and partitions in 
accordance with Article 300 of NFPA 70.  Fire stop any cable tray penetrations through fire walls to meet 
fire resistance ratings required in ASTM E 814 or UL 1479.  Ground cable tray with a #6 AWG ground 
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ROOM-BY-ROOM REQUIREMENTS – INTERIOR 
 
ROOM UNIT MODULES (Total of 24 Modules in building) 
 
ROOMS 10, 14, 19, 23 – LIVING/SLEEPING 
 
Room Function: 

● Provides individual living and sleeping rooms for dormitory residents. 
● Directly associated with Closet and Toilet Rooms. 

 
Architectural Issues: 

● Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor.  Painted wall 
finish with resilient base.   

● Broadloom carpet. 
● Operable window (slider) shall be dual pane, with 6.35 mm (¼”) laminated glass at inner lite 

with solid surface window sill. 
 
Special Door Hardware (Special Locks): 
● Standard mortise lockset. 
● Access control system at each living/sleeping room door per Section 01010 Chapter 12 

Building Security System Requirements. 
 
Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products, 

Number of Shelves): 
 ● None. 
 
Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets, 

Projector Screens, Sound Attenuation, etc.):   
● Acoustically insulate interior walls of living/sleeping rooms between toilets and between 

common areas in the room unit module. 
● Provide blocking in wall for split-draw window rods with wand controls for blackout curtains 

(NIC) at windows. 
 
Interior Design Issues: 

● Floor finish shall be carpet for warmth and acoustical control.  Carpet  shall be non-linear and 
non-geometric, overall pattern in a minimum of three distinct colors (not tone on tone or 
shades of the same color) to hide soil and aid in maintenance.  Color should echo soft 
Southwestern neutrals with accents of sage, turquoise, etc..  See Section 01010 for technical 
requirements. 

• The Comprehensive Interior Design (CID) package shall include the following: 
1. Bed, Single with under bed drawers 
2. Mattress, Single Innerspring  
3. Nightstand, Two drawer 
4. Desk, Computer with three drawers (1 shallow, 2 deep file drawers) 
5. TV Armoire Wall Unit  with three drawers and upper doors 
6. Ergonomic Desk Chair, five star base 
7. Trash Container 

See Section 01010 for technical requirements. 
• Particular attention shall be given to environmental/sustainable issues for furniture 

manufacture, recyclability, transportation, and VOC’s given off by fabrics and finishes. 
 
Structural Issues: 

● None. 
 
Mechanical Issues: 
 

 Zone Thermostat Type: 
● See Section 01010. 
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ROOM UNIT MODULES 
 
ROOMS 11, 15, 18, & 25 – CLOSET 
 
Room Function: 

● Provides dormitory occupants walk-in closet storage space for clothing and personal effects. 
● Directly associated with Living/Sleeping room. 

 
Architectural Issues: 

● Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor.  Painted wall 
finish with resilient base.   

● Broadloom carpet. 
 
Special Door Hardware (Special Locks): 
● Lockset keyed to match living/sleeping room lockset. 
● None. 
 
Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products, 

Number of Shelves): 
 ● Provide heavy duty closet organizers (brace into wall studs) with adjustable shelves 

(minimum of 5 in each closet) on the longer wall, and a fixed shelf with two clothes rods on 
the shorter wall.  Shelves shall be vinyl coated wire type.  

 ● Provide mirror on inside of closet door.  
 
Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets, 

Projector Screens, Sound Attenuation, etc.):   
● None. 

 
Interior Design Issues: 

● Carpet  shall be non-linear and non-geometric overall pattern in a minimum of three distinct       
colors to hide soil and aid in maintenance.  Color should echo soft Southwestern neutrals       
with accents of sage, turquoise, etc..  See Section 01010 for technical requirements. 

 
Structural Issues: 

● None. 
 
Mechanical Issues: 
 

 Zone Thermostat Type: 
● See Section 01010. 
  

Temperature Requirements: 
● See Section 01010. 
 
 Plumbing: 
● None. 
 

Electrical Issues: 
 

 Lighting: 
● Provide compact fluorescent fixture 
● Illumination level 5 FC 
 
 Communications: 
● None. 
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ROOM UNIT MODULES  
 
ROOM 20 - ENTRY 
 
Room Function: 

● Serves as central vestibule to room unit module.  
● Directly associated with Laundry Room. 

 
Architectural Issues: 

● Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor.  Painted wall 
finish with resilient base.   

● Porcelain paver floor tile. 
 
Special Door Hardware (Special Locks): 
● Provide peep hole in main room unit module entry door. 
● Provide 13 mm (1/2”) metal threshold difference between finished floor and exterior 

sidewalk/balcony. 
● Access control system at exterior room unit module door per Section 01010 Chapter 

12 Building Security System Requirements. 
 
Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products, 

Number of Shelves): 
 ● None. 
 
Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets, 

Projector Screens, Sound Attenuation, etc.):   
● None. 

 
Interior Design Issues: 

● Porcelain pavers for floor, should develop a pattern to help with maintenance and to add 
interest.   Basic floor color should remain in a neutral color with accents of sage, turquoise, 
etc. in a pattern.   See Section 01010 for technical requirements. 

 
Structural Issues: 

● Recess floor slab minimum 40 mm (1-1/2”) for porcelain paver tile setting bed on first floor; 
thinset pavers on second and third floors. 

 
Mechanical Issues: 
 

 Zone Thermostat Type: 
● See Section 01010. 
  

Temperature Requirements: 
● See Section 01010. 
 
 Plumbing: 
● None. 
 

Electrical Issues: 
 

 Lighting: 
● Illumination from kitchen fixtures will suffice.   Area shall have 15 FC. 
 
 Power: 
●    Provide 20 amp receptacles spaced per NEC.  
 
 Communications: 
● None 
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ROOMS 107, 200, & 300 – BULK STORAGE 
 
Room Function: 

● Bulk Storage is the main, dormitory storage room with bulk storage lockers for the residents’ 
temporary, large items including stereo boxes. 

● Directly accessible in the central core on each floor, adjacent to the elevator.   
 
Architectural Issues: 

● Suspended gypsum board ceiling at 2700 mm (9 feet) above finished floor.  Painted CMU 
wall finish and resilient base.   

● Vinyl composition tile floor. 
 
Special Door Hardware (Special Locks): 
● None.  
● Access control system at exterior Bulk Storage room door per Section 01010 Chapter 

12 Building Security System Requirements. 
 
 
Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products, 

Number of Shelves): 
 ● Provide twenty 1220 mm by 900 mm by 1220 mm high (4 foot by 3 foot by 4 foot high) 

stacked, wire mesh bulk storage lockers per bulk storage room as indicated on the drawings . 
 
Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets, 

Projector Screens, Sound Attenuation, etc.):   
● None. 
 

Interior Design Issues: 
● VCT or resilient flooring with embedded aluminum oxide and carborundum chips for slip        

resistance (see Forbo’s Tractionstep).  Color should echo soft Southwestern neutrals with         
accents of sage, turquoise, etc.  See Section 01010 for technical requirements. 

● Storage areas require wire mesh storage units.  For Wire Mesh Storage cages look at Lyon 
Metal Products. 

• Environmental/Sustainable issues require particular attention be given to recyclable materials 
and any VOC’s given off. 

 
Structural Issues: 

● None.   
 
Mechanical Issues: 
 

 Zone Thermostat Type: 
● See Section 01010. 
  

Temperature Requirements: 
● See Section 01010. 
 
 Plumbing: 
● See Section 01010 and drawings. 
 

Electrical Issues: 
 

 Lighting: 
● Use fluorescent fixtures. 
● Illumination level 15 FC. 
 
 Power: 
● Provide 20 amp receptacles spaced per NEC. 
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SECTION 01012 
 

DESIGN AFTER AWARD
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SECTION 01012 
 

DESIGN AFTER AWARD 
 
 
 
1. SUBMISSION OF CONSTRUCTION DRAWINGS, SPECIFICATIONS AND DESIGN ANALYSES: 
The contractor shall follow the design submission requirements as listed below.  In addition, the contractor 
shall comply with other design submission requirements as listed and required in other areas of the RFP. 
 
1.1. SUBMITTAL CERTIFICATIONS: 
 
1.1.1. The Contractor’s Designer of Record shall certify in each design submittal (by cover letter on the 
respective submittal) that all items submitted in the documents (after construction award) comply with the 
contract. This certification shall be included on each sheet of the working drawings. 
 
1.1.2. Every design submittal shall be accompanied with a letter from each sub-contractor/supplier having 
direct construction/materials/equipment defined within the submittal.  The purpose of the letter is to bring 
together and coordinate the designers and the sub-contractors slated to accomplish the work and the suppliers 
of the material and equipment.  Each sub-contractor and supplier shall briefly state their involvement in the 
preparation of the submittal, their proposed activity during the design-build contract associated with the 
contents of the submittal, and state the design is appropriate for their related field and appropriate for their 
capabilities/expertise.  Each letter shall be on the sub-contractor’s/supplier’s letter head and signed by a 
principal of the firm. 
 
1.2. The criteria specified in this Contract are binding contract criteria and in case of any conflict, after 
award, between the Contract and Contractor's submittals, the Contract will govern unless there is a written and 
signed agreement between the Contracting Officer and the Contractor waiving a specific requirement. 
 
1.3. Deviations from the Contract technical requirements (shall be identified in the cover letter on the 
respective submittal) may be considered by the Government, and where appropriate, may be specifically 
approved by the Contracting Officer.  Deviations from the Contract requirements must be requested as early 
as possible and at least 60 days prior to the 100% final design submission. Deviations from the Contract 
technical requirements shall not be assumed or considered approved unless specifically approved by the 
Contracting Officer in writing.  Such deviations, when not specifically approved by the Contracting Officer or 
when subsequently found at any time during the contract, shall be corrected by the Contractor at no additional 
time or cost to the Government.  It is the Contractor’s responsibility to clearly note features/aspects in his 
design or construction that are deviations to the contract requirements.  The Contractor shall not assume 
silence on these issues by the Government to be a sign of acceptance. 
 
1.4. The Government has supplied minimal but sufficient topographic and geotechnical information to 
understand the basic site conditions. Additional topographic, final geotechnical and HAZMAT Evaluation 
information maybe required and is the responsibility of the Contractor and considered engineering services 
after contract award. These services shall be procured and paid for by the successful proposer; this 
information shall be the basis for design of the topographic features and controls for the project.   
       
1.5. The Contractor shall verify field conditions that are significant, by field inspection, field exploration, and 
researching and obtaining all necessary as-built drawings and reproducing them for his/her own use, while 
discussing status with knowledgeable personnel. The information shall be reflected in the documents. 
 
1.6. The Contractor shall coordinate meeting(s) with the Contracting Officer to further discuss the 
requirements herein. The meeting(s) shall be attended by the Air Combat Command, Base Civil Engineer 
Staff/Representative, and with the facility End-User. The Contractor has the responsibility to establish the 
design of the project in accordance with the contract. The meeting(s) is intended to allow the Contractor an 
opportunity to discuss, clarify, and obtain an understanding, in a face-to-face setting, on issues, opportunities, 
or mission restraints still in question.  The spirit of this meeting is not intended to adjust the contract in any 
manner but rather to allow the Contractor/Customer relationship to begin and grow.  This meeting can be 
associated with a partnering session or can be a stand-alone meeting but needs to occur early in the design 
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phase of the contract. 
 
1.7.  Not Used.   
 
1.8. The drawing file numbers for this project are 131-25-1333 and 131-25-1334. The specification 
numbers are 1319 and 1320. The drawing file number for the topographic survey drawings is 131 -13-1345 
and 131-13-1340 (to be located in the lower-right corner in the border; the -XXXX number shall continue to 
reside in the title block for the sheet).  All drawings and all submittal documentation shall be digitized. Provide 
all digitized drawing deliverables in AutoDesk AutoCAD Release 2000i format and provide all other 
deliverables in MS WORD format.  Media for deliverables shall be high-density floppy disk or Compact Disc. 
Floppy disks and/or compact discs shall be furnished in addition to hard copy drawings. Hard copy drawings 
shall be submitted in 22"X34" format (ANSI “D”) or 11”X17” format (ANSI “B”) per attached submittal 
distribution matrix and all shall have a drawing index.  All drawings, whether “D” or “B” format, shall be clear 
and easily readable. 
 
1.8.1 Hardcopy deliverables: Any necessary hardcopies of drawings shall be submitted in 22"X34" format 
(ANSI “D”) or 11”X17” format (ANSI “B”) and provided with an index of the enclosed drawings per the attached 
Submittal Distribution Tables. All drawings whether ANSI “B” or ANSI “D” shall be clear and readable. 
 
1.8.2 Electronic deliverables: The A-E shall be responsible for design and drawings using computer-aided 
design and drafting (CADD) and delivering the vector drawings in AutoDesk AutoCAD CADD software, release 
2000.  The Government will only accept the final product for full operation, without conversion or reformatting, 
in the AutoDesk AutoCAD release 2000i format and on the target platform specified herein.  The target 
platform is a Pentium 4, 1.6 GHz, 256 MB Ram, and 30 GB Hard Drive with Windows 2000 operating system. 
 
1.8.2.1 Provide copies of the corrected final submittal electronic digital deliverables on CD-ROM to the 
Sacramento District per the attached Submittal Distribution Tables- upon direction from the Sacramento 
District Project Manager.    
 
The copies of electronic digital deliverables on CD-ROM are as follows: 
 
CD-ROM #1:  Adobe Acrobat Portable Data Format (PDF) files of technical specifications and Computer-aided 
Acquisition and Logistic Support (CALS) CCITT Group 4 raster format files of AutoCAD drawings. 
 
CD-ROM #2:  SPECSINTACT files of technical specifications and indexed DWG files and all referenced files 
of AutoCAD drawings. 
 

The latest edition of the Tri-Services A/E/C CADD Standards Manual in AIA format shall be used for 
specific guidance on CAD standards. 
 
A documentation handbook shall be submitted with the electronic digital deliverables.  This handbook should 
contain the specifics of the database, it’s naming conventions, layering scheme, and all other pertinent 
information used to construct the database and needed to use the database. 
 
1.8.3   AS-BUILT Drawings: As-built plans are completed sets of drawings with all amendment changes, 
modifications and details of construction as built and installed.  Sets of As-Built Plans will be furnished as 
required to the using agency with instructions concerning their importance and maintenance for future 
reference and construction.  A Master set of CADD files of the project drawing records will be retained at 
Sacramento District for a period of 5 years and then sent to the using agency.  See Preparation of As-Built 
Drawings on CBBS http://cbbs.spk.usace.army.mil/cbbs/library/AEGUIDE/aeguide.pdf for specific drawing 
requirements of as-built drawings. The Designer of Record shall review the as-built plans for compliance with 
the accepted design, approved deviations and to ensure design integrity. After this review, the Designer of 
Record shall sign the as-built plans. 
 
1.8.3.1  Provide copies of the As-built submittal electronic digital deliverables on CD-ROM to the Sacramento 
District per the attached Submittal Distribution Tables- upon direction from the Sacramento District Project 
Manager.  The copies of electronic digital deliverables on CD-ROM are as follows: 
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CD-ROM #1:  Adobe Acrobat Portable Data Format (PDF) files of operations and maintenance documents and 
CALS CCITT Group 4 raster format files of AutoCAD As-built drawings. 
 
CD-ROM #2:  MS Word files of operations and maintenance documents and indexed DWG files and all 
referenced files of AutoCAD As-built drawings. 
  
1.9. COMPLIANCE REVIEW CONFERENCES. 
 
1.9.1. All compliance review (design review) conferences shall be held at Beale AFB; location on Base to be 
determined prior to each conference. 
 
1.9.2. The contractor shall be represented at these review conferences by each design discipline and the 
construction manager as a minimum. 
  
1.9.3. Each conference shall be planned to occur over a two-day period. 
 
1.9.4. The Contractor shall prepare for and provide a briefing of the project to an Air Force audience during 
each compliance comment review conference.  This briefing should focus on the functional and Customer 
mission related features of the project. The briefing should also focus on the architectural compatibility of the 
project as the project relates to the surrounding facilities.  The briefing will occur within the two-day conference 
schedule.  Project renderings, drawings, and project color boards, and computer software are the preferred 
briefing materials.  
 
1.9.5. The Contractor shall prepare meeting minutes for each conference within 7 calendars following each 
conference and email a copy to all attendees.  The meeting minutes shall list all action items discussed along 
with taskings (Contractor or Gov’t), all issues discussed with decisions, and latest schedule of upcoming 
events as a minimum. 
 
1.10  DESIGN AND CONSTRUCTION SCHEDULE AND DESIGN SUBMITTAL REQUIREMENTS   
 
1.10.1 As proposed by the successful Design-Build Contractor and as accepted by the Contracting Officer, 
this project shall follow the fast track method (concurrent design & construction allowed) for design-build.  All 
review comments for a particular portion of the work must be appropriately addressed and applicable 
construction techniques for unusual construction conditions must be properly defined and accepted.  
Therefore, the contractor shall begin construction on portions of the work after the Government has reviewed 
the final design submission and the contractor has satisfactorily addressed all Government review 
questions/concerns and the Contracting Officer provides authorization to proceed.  If this portion of the work is 
sensitive to weather (heat, cold, rain, snow, or any other weather situation) or any other situation precluding 
normal construction techniques, the contractor shall also submit to the Contracting Officer a plan to conduct 
this work (referencing and following industry standards or more stringent government standards) for 
compliance review. 
 
1.10.2     Each “Major Area” (as indicated in paragraph 1.10.2.1) of the project must be fully designed prior to 
the start of the construction process for that major area. The contractor shall minimize the number of design 
submittals to no more than three (correction submittals not counted) unless approved by the Contracting 
Officer. 
 
1.10.2.1    The following design grouping table describes the areas of design to be submitted.  
 
MAJOR AREA      /      Submittals 1 2 3 4 5 
Civil (Site and Utilities  & Communications Duct System, 
etc)   60% 100%    

Structural  60% 100%    
Architectural/Interior   60% 100%   
Mechanical/Electrical   60% 100%   
      
Where:  60% = 60% Design Complete Compliance Review Submittal in accordance with Section 3 – 
Preliminary Design, Chapter III of the A-E Guide, Volume 1, General Instructions for Air Force Projects, 
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Sacramento District. 
 
100% = Design Complete, Fully Coordinated by Contractor, Ready to Build Compliance Review Submittal in 
accordance with Section 4 – Final Design, Chapter III of the A-E Guide, Volume 1, General Instructions for Air 
Force Projects, Sacramento District. 
 
1.10.2.2   The contractor shall ensure “Major Area” (as indicated in paragraph 1.10.2.1) of the design is 
developed to a further design level and submitted for compliance review not more than three times per the 
above schedule for compliance review submittals.  Every project feature shall be submitted in 100% design 
complete (final) compliance review submittal. 
 
1.10.3   The contractor shall establish the design and construction schedule within the requirements of  
Section 01120, Work Phase Summary. 
 
1.10.3.1  The contractor shall include on the schedule a 7 calendar day period for the government to conduct a 
compliance review for each submittal.  The compliance review conference shall follow the compliance review 
period. The contractor shall include on the schedule a 7 calendar day period for the government to conduct a 
backcheck review for design backcheck submittals.  In addition contractor shall allow sufficient time for 
incorporating the comments in DrChecks and any additional backchecks that are necessary. 
 
1.10.3.2   The contractor shall include on the schedule a 3 calendar day period (1 day for travel 2 for meeting) 
for a compliance review conference related to each submittal; no meeting is required for backcheck submittals. 
 These conferences shall not be scheduled during a weekend or holiday or on a day of the week that is 
adjacent to a day of a weekend or holiday.  This typically will leave Tuesdays, Wednesdays, or Thursdays 
(except as holidays impact) for these conferences. 
 
1.10.4    Each submittal shall be completed to the stage/level commensurate with the stage of completion, i.e., 
60%/100%, etc.  The 60% & 100% or final submittal for review shall be required submittals.  Each design 
submittal shall have all disciplines designed to a similar design completion level, e.g., all disciplines at 60% 
complete for a 60% submittal.  All of these deliverables shall be stamped  "For Compliance Review Only --- 
 %)"; and each sheet of the drawings shall also be stamped. The back check submittal(s), following the 
Government reviews of the 100 percent final submittal, shall be packaged and stamped "For Compliance Back 
Check Review Only - 100%; each sheet of the drawings shall be stamped. 
 
1.10.5   The contractor shall ensure every feature of the design is developed to a further design level on 
subsequent submittals unless already fully designed on an earlier submittal.  Every project feature shall be 
submitted in final form. 
 
1.10.6   Not used. 
 
1.10.7   Weather Days. See Section 01505. 
  
1.10.8  The Contractor shall submit a composite schedule to include the design and construction activities. 
 
1.10.9   The design schedule shall be submitted within the first 15 calendar days after the date of Notice To 
Proceed.  The design schedule shall include all activities associated with each respective phase. 
 
1.10.10.    The contractor shall submit the construction schedule not later than 60 days prior to the desired 
start of the construction activities; which includes site work. The construction schedule shall contain all 
activities associated with the construction of the project, complete and useable for its intended purpose.  
Construction performance shall begin following the Contracting Officer acceptance of the construction 
schedule has occurred. Re-submittals due to Contractor controlled deficiencies will not constitute a time or 
cost change to the contract.  The Contracting Officer will have 7 calendar days to conduct review and provide 
comments to the Contractor for the submittal and each re-submittal. 
 
1.10.11    Each design submittal shall include a submittal register.  This submittal register shall be developed 
commensurate with the level of the design submittal.  SpecsIntact will generate the submittal register from the 
technical specifications. SpecsIntact Stand Alone Submittal Register program may also be used to generate a 
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submittal register during design. The submittal register generated by RMS will be used during construction. 
The submittal register will be discussed in the RFP. 
 
1.10.12  The construction submittal shall be stamped “For Construction” — each sheet of the drawings shall 
be stamped with this statement.  In addition, the contractor shall identify, for approval, the Designer of Record 
for each area of work.  One Designer of Record may be responsible for more than one area. All areas of 
design disciplines shall be accounted for by a listed, registered Designer of Record. The Designer(s) of Record 
shall stamp, sign, and date all design drawings under their responsible discipline at each design submittal 
stage. 
 
1.10.13  Each submittal shall include the drawings, specifications and design analysis including calculations 
along with other requirements as noted herein and in attachments. 
 
1.10.14   The Contractor shall use the Unified Federal Guide Specification (UFGS) system to develop the 
specifications of the design. However, the Designer of Record may edit the UFGS for specific products to be 
used. The Designer of Record shall be the approver for all “GA” submittals. 
 
1.11 COMPLIANCE REVIEW COMMENTS 
 
1.11.1. Not Used. 
 
1.11.2  Automated review management system: All review comments shall be processed via the Government 
program called DrChecks.  Copies of comments will be made available to all parties before or during the 
review conference. Unresolved comments/issues at the conference shall be resolved by immediate follow-on 
action.  Valid comments shall be incorporated.  The Contractor shall annotate the DrChecks file prior to the 
next design submittal.  
 
1.11.3 Assistance with DrChecks can be received by calling Ms. Laura Haven, DrChecks Administrator, (916) 
557-7651.  The Contractor will need to contact Ms. Haven to register and receive a login and password.   
1.11.4 The design documents will not be considered 100% complete and ready for construction, until all 
comments for correction have been incorporated to the Governments satisfaction and further back check 
reviews are deemed no longer necessary.  Review comments for correction will be based on compliance with 
the RFP document requirements. 
 
1.12  COLOR BOARDS   Color boards shall be prepared in accordance with the following: 
 
1.12.1  Color Boards shall be submitted in a standard 216mm x 280mm (8-1/2"x11") three-ring binder. Number 
of color boards shall be as called for in the distribution matrix. Where special finishes such as carpet or pre-
finished textured metal panels are required, samples not less than 203mm x 254mm (8"x10") shall be 
submitted with the boards. 
 
1.12.2   Actual material samples shall be displayed showing color, texture, pattern, finish, thickness, etc., for all 
appearance/finish related materials to be used in the construction. These samples shall be large enough to 
indicate true patterns. However, care should be taken to present materials in proportion to that which will 
actually be installed in a given situation. Samples shall be organized by color schemes with a separate sample 
for each scheme. Each scheme shall be coordinated by room name and number and shall be shown on the 
architectural floor plans. Color shall be labeled with generic color names. 
 
1.12.3 The color board(s) shall consist of all samples mounted on a mat board or equivalent for structural 
stability. 
 
1.12.4 Project title and location (base) shall occur in the lower right-hand corner of each board. 
 
1.12.5 The exterior and interior material color boards shall be submitted at the 60% design stage. If the color 
board is not accepted, the required changes shall be made and the color board resubmitted at the 100% 
design stages. The resubmittal shall be a complete color board of all the exterior and interior materials. The 
color boards will not be returned to the contractor.  
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1.13  Presentation Drawings. The contractor shall provide with the 60% design submittal a 
colored/rendered building elevation presentation drawing per the distribution matrix. The building’s exterior 
elevations shall be shown and the drawings should reflect a realistic representation of the facility. The 
drawings shall be 22”X34” (ANSI “D”). The contractor shall also provide with the 60% design submittal a 
colored/rendered site plan presentation drawing per the distribution matrix. The drawings shall be 22”X34” 
(ANSI “D”) and similar to the RFP site plan and clearly show the building roof, all new landscaping, sidewalks, 
site improvements, parking spaces, and roads. Provide an electronic CADD or TIF file of the Presentation 
Drawings per the attached Submittal Distribution Tables at the 60% design; these shall be resubmitted at the 
100% design submittal if there are revisions to the drawings. 
 
1.14  ENVIRONMENTAL PERMITS: Contractor shall pay for and obtain all permits required for the 
successful execution of this project.  Submittal of the Environmental Permits to the Regulatory Agencies shall 
be accomplished with coordination of the Contracting Officer and the Beale AFB Environmental Shop. 
 
1.15  SUSTAINABLE DESIGN:  The Contractor shall comply with the sustainable design requirements of 
the RFP. The minimum required level of performance shall be as scored on the LEED Green Building Rating 
System, Version 2, US Green Building Council. 
 
1.16  ANTITERRORISM/FORCE PROTECTION:  Compliance with the RFP stated requirements would 
ensure antiterrorism/force protection would be satisfied.   
 
1.17  CONTRACT DOCUMENTS PREPARATION:  The Contractor shall prepare all drawing documents in 
AutoDesk AutoCAD Release 2000. The design drawings and technical specifications shall be dimensioned 
and specified using metric units per USAF ETL 94-8. Use the following web sites for this list of USAF ETL’s: 
• http://www.ccb.org/html/home.html 
• http://www.afcesa.af.mil/Publications 
 
1.18 Comprehensive Interior Design (CID): The Contractor shall provide with the 60% design 
submittal the CID design furniture package. If the CID furniture package is not accepted, the required 
changes shall be made and the CID package resubmitted at the 100% design stage. Also, reference 
section 01010, paragraph 7.13.17.3 (and subparas.) In addition, provide electronic files of drawings and 
electronic word processing files. 
 
1.18 1.19 PERMITS/AUTHORIZATION TO CONSTRUCT CHECKLIST: The Contractor shall submit a 
list of permits that are required for this project; the list shall include all federal, state, local and Beale AFB 
permits required by the task order and contract, required as a result of the contractor’s design, and permits 
required by Beale AFB. The checklist shall include the type of permit, the party responsible for obtaining the 
permit, and the permitting agency. The list shall be submitted to the Contracting Officer 14 days prior to the 
start of construction. The list shall be utilized as a Quality Control tool. The following list is provided as a 
reference: 
 
PERMITS/AUTHORITY TO CONSTRUCT CHECKLIST 
PERMIT/AUTHORITY TO 
CONSTRUCT 

RESPONSIBLE PARTY TO 
OBTAIN PERMIT PERMITTING AGENGY 

Dust Permit Contractor Feather River Air Quality 
Management Board 

   
Trench over 100 feet long and 
two feet deep? 

Contractor  

Over ¼ acre disturbed (10,890 
sq. ft.) 

Contractor  

   
Storm Water Discharge Permit  
(NPDES) Contractor Feather River Air Quality 

Management Board 
   
Boiler Operating Permit Contractor Feather River Air Quality 

Management Board 
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Authority to Construct (Air 
Pollution Control) 

Contractor Feather River Air Quality 
Management Board 

    a. Boilers Contractor  
    b. Cooling Towers (open drift) Contractor  
    c. Cyclones Contractor  
    d. Fuel Burning Equipment Contractor  
    e. Fuel Dispensing Equipment Contractor  
    f.  Fuel Storage Tanks Contractor  
    g. Screens (gravel)  Contractor  
    h.  Asphalt Batch Plant Contractor  
    i.  Rock Crusher Contractor  
    j.  Quarry (Borrow Pit) Contractor  
    k. Paint Booths Contractor  
   
Asbestos  

 

Feather River Air Quality 
Management Board or 
Department of Environmental 
Protection 

    a.  ACM Survey Contractor  
    b.  Demolition Permit Contractor  
   
Lead Based Paint 

 

Feather River Air Quality 
Management Board or 
Department of Environmental 
Protection 

    a.  LBP Survey Contractor  
    b.  Demolition Permit Contractor  
   
PCB 

Contractor 

Feather River Air Quality 
Management Board or 
Department of Environmental of 
Protection 

   
Back Flow Prevention Contractor  
   
Sewerage System   
   a.  Food Preparation 
Greasetraps 

Contractor  

   b.  Septic System (permit) Contractor  
   
Plants and Landscaping Contractor  
   
Refrigerants and other Ozone 
Depleting Chemicals Contractor 

Feather River Air Quality 
Management or Department of 
Environmental Protection 

   
Landfills Contractor  
   
Hazardous Materials 

Contractor 

Feather River Air Quality 
Management Board or 
Department of Environmental 
Protection 

   
Sprinkler Systems Contractor  
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Automated Fire Fighting Foam 
(AFFF) Systems Contractor  

   
Recycled Materials Contractor  
   
Restoration Sites Contractor  
Historical and Archaeological 
Sites (Cultural Resources) Contractor  

   
Presence of Protected Plant and 
Animal Species  Contractor  

   
Presence or Creation of a 
Wetland Contractor  

   
Radon Contractor  
   
AICUZ Contractor  
   
Electromagnetic Fields Contractor  
   
Drinking Water Sources 
(Wellhead Protection) Contractor  

   
Burn Permit/Welding Permit Contractor Beale AFB 
   
Digging Permits Contractor Beale AFB 
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2. TRANSMITTAL TO GOVERNMENT AGENCIES: 
 
2.1 SUBMITTAL DISTRIBUTION REQUIREMENTS  * 
 
TITLE: GLOBAL HAWK DORMITORY        LOCATION:  BEALE  AFB, CA                                            
FY:   04             PROJ NO.: BAEY051001                   
 

1st Round Design Submittal for Each Project   
Feature – Civil and Structural  (60% 
Quality/Compliance Assurance Review Submittal) 

M 
A 
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D 
I 
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 D 
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X 
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 1 2 3 4 5 6 7 8 9 1
0 11 1

2 
1
3 

1
4 

1
5 16 

DRAWINGS  (ANSI “B”) 3    10  4 12 2        

DRAWINGS  (ANSI “D”)     2  1 1 1        

DESIGN ANALYSIS W/CALCULATIONS 3    10  2 12 2        

Specifications/Catalog Cuts 3    10  4 12 2        
Electronic Files of Drawings (Reference Para 1.8 for 
Electronic Deliverables 1    10   1 1        

Draft 1354 and Real Property Form     2   1 1        

Environmental Deliverables 2    1   1 1        
Presentation Drawings (ANSI “D”) & Note para 1.13 
for electronic CADD/TIF file submittal 1    2   3 1        

COVER LETTER CERTIFICATION 1    1   1 1        

KEY SUBS/CONSULT’S LETTER OF INVOLVEMENT 2    2   1 1        

SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) 1    2   1 1        

SUBMITTAL REGISTER 1    2   1 1        
COLOR BOARDS  (INTERIOR & EXTERIOR) 
(Reference Para 1.12.5) 1    2   2 1        

DrChecks File in DrChecks System 1    2  1 1 1        
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2nd Round Design Submittal for Each Project 
Feature- Civil and Structural  (100% 
Quality/Compliance Assurance Review Submittal) and 
Architectural/Mech/Elect (60% Quality/Compliance 
Assurance Review Submittal) 
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 1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 16 

DRAWINGS  (ANSI “B”) 3    10  4 12 2        

DRAWINGS  (ANSI “D”) 1    2  1 1 1        

SPECS/CATALOG CUTS 3    10  4 12 2        

DESIGN ANALYSIS WITH CALCULATIONS 3    10  2 12 2        

Environmental Deliverables 2    1  1 1 1        
Presentation Drawings (ANSI “D”) & Note para. 1.13 
for electronic CADD/TIF file submittal 1    2   3 1        

DRAFT DD FORM 1354 AND REAL PROPERTY 
FORM     1   1 2        

Electronic Files of Drawings (Reference Para 1.8 for 
Electronic Deliverables) 1    

10 
  1 1        

SUBMITTAL REGISTER 1    2   1 1        
Electronic Word Processing Files of all Other 
Documents 1    2   1 1        

COVER LETTER CERTIFICATION 1    2   1 1        

KEY SUBS/CONSULT’S LETTER OF INVOLVEMENT 1    1   1 1        

SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) 1    2   1 1        
DRCHECKS FILE ANNOTATED (IN DRCHECK 
SYSTEM) 1    2   1 1        

COLOR BOARDS (INTERIOR & EXTERIOR)  
(Reference Para 1.12.5) 1    2   2 1        

Comprehensive Interior Design (CID) Package 1    2   3         
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3rd Round Design Submittal for Each Project 
Feature- Architectural/Mech/Elect  (100% 
Quality/Compliance Assurance Review Submittal) 
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DRAWINGS  (ANSI “B”) 3    10  4 12 2        

DRAWINGS  (ANSI “D”) 1    2  1 1 1        

SPECS/CATALOG CUTS 3    10  4 12 2        

DESIGN ANALYSIS WITH CALCULATIONS 3    10  2 12 2        
DRAFT DD FORM 1354 AND REAL PROPERTY 
FORM     1   1 2        

Electronic Files of Drawings (Reference Para 1.8 for 
Electronic Deliverables) 1    

10 
  1 1        

SUBMITTAL REGISTER 1    2   1 1        
Electronic Word Processing Files of all Other 
Documents 1    2   1 1        

COVER LETTER CERTIFICATION 1    2   1 1        

KEY SUBS/CONSULT’S LETTER OF INVOLVEMENT 1    1   1 1        

SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) 1    2   1 1        
DRCHECKS FILE ANNOTATED (IN DRCHECK 
SYSTEM) 1    2   1 1        

COLOR BOARDS (INTERIOR & EXTERIOR)  
(Reference Para 1.12.5) 1    2   2 1        

Comprehensive Interior Design (CID) Package 1    2   3         

 
* 
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Design Backcheck Submittal *Repeat as needed* 
(Includes all other requirements noted)(Submit only 
shts/pgs of changes for each submittal cycle)  
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DRAWINGS   (ANSI “B”) 3    10  4 12 2        

DRAWINGS   (ANSI “D”) 1    2  1 1 1        

SPECS/CATALOG CUTS 3    10  4 12 2        

DESIGN ANALYSIS WITH CALCULATIONS 3    10  4  2        

DD FORM 1354     1   1 1        

SUBMITTAL REGISTER 1    2   1 1        
ELECTRONIC FILES (Reference Para 1.8 for 
Electronic Deliverables)     

2 
   1        

                 

COVER LETTER CERTIFICATION 1    1   1 1        
DRCHECKS FILE ANNOTATED (IN DRCHECK 
SYSTEM) 1    1   1 1        
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* 
Construction Submittal (Provide 7 days after 
notification of all compliance review comments in 
DrChecks adequately addressed)  
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DRAWINGS (Each discipline lead drawing sheet shall 
be stamped and signed by the responsible 
Professional Engineer or Architect licensed to do so, 
i.e., “G” and “A” etc) 

                

CONSTRUCTION READY DRAWINGS   (ANSI “B”) 3    5  2 3 4        

CONSTRUCTION READY DRAWINGS   (ANSI “D”) 1    2  1 1 4        

CONSTRUCTION READY SPECS/CATALOG CUTS 3    5  2 3 4        

                 

DESIGN ANALYSIS WITH CALCULATIONS 3    5  1 1 1        

DD FORM 1354 AND REAL PROPERTY FORM     2   2 1        
ELECTRONIC FILES OF ALL DRAWINGS (Reference 
Para 1.8 for Electronic Deliverables) 1    5  2 1 4        

SUBMITTAL REGISTER 1    2   1 1        

ELECTRONIC WORD PROCESSING FILES OF ALL 
OTHER DOCS 1    2   1 1        

COVER LETTER CERTIFICATION 1    2  1 1 1        
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As-Built Drawings Submittal (Provide 21 calendar 
days after final inspection and project acceptance)  
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AS-BUILT DRAWINGS (paper)   (ANSI “D”)         1        
ELECTRONIC CADD FILES OF ALL DRAWINGS 
(AUTOCAD LATEST VERSION COMPATIBLE)     2    1        

UPDATED DD FORM 1354 DATA AND UPDATED 
PROPERTY DATA FORM (SEE SECTION 01012)         1        

AS-BUILT DRAWINGS (paper) (ANSI “B”)     2    1        
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2.2 Offices for Distribution: 
 
Code 
Number  Agency  Mailing Address 
 
1   MAJ   HQ ACC/CECW 
      ATTN: Mr. James Spoto 
      129 Andrews Street, Room 315 
      Langley AFB, VA 23665-2769      
           (757) 764-3680 
 
2   DIST   Not Used   
 
3   DIV   Not Used 
 
4      Not Used. 
 
5   DA   CESPK-PM-M 
      ATTN: Mr. Cartley Wong 
      1325 "J" Street 
      Sacramento, CA  95814-2922 
      (916) 557-7671 
 
6    CUST   NOT USED. 
        
 
7   CONS   CESPK-CO-QA 
      ATTN: Mr. Drew Perry 
      1325 “J” Street 
      Sacramento, CA 95814-2922 
      (916) 557-7779 
       
 
8    BCE   Department of the Air Force 
       9th CES/CECN (David Piele) 
       6425 B Street, B-2539 
       Beale AFB, CA 95903-1712 
       (530) 634-0466 
 
 
 
 
 
 
Code 
Number  Agency  Mailing Address 
 
 
9   RES   US Army Corps of Engineers 
      Sacramento Resident Office 
      CESPK-CO-RS (Larry Smith) 
                                  2194 Ascot Ave., B/1066 
                                  Rio Linda, CA 95673-9988   

916-649-0133  
10   TCXP   Not Used 
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0006 

 
 

11   TCXF   Not Used 
 
12   GEO   Not Used 
 
2.3 Beale AFB DD FORM 1354 additional requirements to be submitted with each DD FORM 1354 
submittal requirement: 
 
REQUIRED REAL PROPERTY DATA  
 
    1.  New Construction/Additions  – Facility  
    2.  New Construction             - Infrastructure 

3.  Demolition                                - Facility 
4.  Demolition               - Infrastructure 

 
1.  New Construction/Additions  Project#__________Work Order # _____________     
Facility#___________    Installation__________ Category Code_____________    
 
Total Unit of Measure (SF, SY, Other)  ____________  (_____)  $________________ 
                      (cost excludes systems)  
Dimensions 
  Outside     ______x______ FT  
   Wings     ______x______ FT  
   Offsets     ______x______ FT 
 
Number of  floors    ____________  
 
Type Construction (Concrete, block, metal, etc.) 
      Foundation      ___________   
      Floor      ___________ 
      Wall      ___________ 
      Roof      ___________ 
  Utilities  (Check when applicable)            
     Water ____ 
     Sewage   ____ 
     Electric ____ 
     Gas  ____ 
     Steam ____ 
     Heat Source (Specify type: Gas, Steam, Fuel Oil, Electric, etc.)     ________________        
       
Fire Detection    
   Automatic Fire Detection System    _____ EACH  ___________ SF $_________________ 
   Automatic Fire Alarm/Reporting      _____ EACH   ___________ SF       $_________________ 
   Manual Alarm System 
      Exterior      ___________ BOXES $_________________ 
      Interior        ___________ BOXES  $_________________ 
 
Sprinkler Systems 
    Closed Head Automatic                  ______ HDS  ___________ SF $_________________  
    Open Head Deluge   ______ HDS   ___________ SF $_________________ 
     Pre-Action     ______ HDS  ___________ SF $_________________ 
    AFFF Pre-Action   ______ HDS ___________ SF $_________________ 
 
Other Fire Suppression System   
    High Expansion Foam     ___________ EACH $_________________ 
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    Carbon Dioxide     ___________ EACH $_________________ 
    Protein Foam/Water Deluge    ___________ EACH $_________________ 
    Halon      ___________ EACH $_________________ 
    Dry Chemical System        ___________ EACH $_________________ 
    Foam Systems (Tank Farm)    ___________ EACH $_________________ 
   Other        ___________ EACH     $_________________ 
 
 
Air Conditioning /Evaporative Cooler 
   Less than 5 ton  _____________ SF ___________TN $__________________ 
   5 to 25 ton   _______# of Units ___________TN $__________________ 
   25 to 100 ton   _______# of Units ___________TN $__________________ 
   Over 100 ton   _______# of Units ___________TN $__________________ 
  
Heating  
   750/3500 MB      ___________ MB $__________________ 
  Over 3500 MB     ___________ MB  $__________________ 
   From Central Plant     ___________ SF $__________________ 
   Fuel Oil Storage     ___________ GA $__________________ 
   Gas Source   _____________ SF ___________ MB $__________________  
 
Energy Monitoring and Control Systems (EMCS) 
    Central Station Equipment    ___________ EACH $_________________ 
    Field Equipment     ___________ EACH $_________________ 
    Data Lines      ___________ LF $_________________ 
 
Security Alarm System     ___________ EACH $_________________ 
 
Air Compressor      ___________ HP $_________________ 
   Compressed Air Distribution Lines   ___________ LF $_________________ 
     
Electric Emergency Power 
   Generator      ____________KW $__________________ 
 
 Storage Tank for Fuel (Type)    _____________ GA $__________________ 
 
 
 
 
 
 
 
 
2.  New Construction/Additions- Infrastructure 
 
Installation________   Project#__________  Work Order # _________ 
 
Roads    __________ SY ___________ LF $________________ 
 
Curb & Gutter      ___________ LF $________________ 
 
Driveway      ___________ SY $________________ 
 
Vehicle Parking Areas 
   Organization Vehicles     ___________ SY $________________ 
   Private Owner Vehicles    ___________ SY $________________  
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   Refueling Vehicles     ___________ SY  $________________ 
         
Sidewalk      ___________ SY $________________ 
 
Street Lights      ___________ EACH $________________ 
  
Boundary Fence  
   Chain Link      ___________ LF $________________ 
   Block Wall      ___________ LF $________________ 
 
Interior Fence    
   Chain Link      ___________ LF $________________ 
   Block Wall      ___________ LF $________________ 
  
Security Fence 
   Chain Link      ___________ LF $________________  
   Block Wall       ___________ LF $________________ 
 
Exterior Lighting     
   Street Lights      ___________ EACH $________________ 
   Security Lights     ___________ EACH $________________ 
   Apron Floodlighting     ___________ EACH  $________________ 
Electric Aircraft Outlets     ___________ EACH $________________ 
   
Water Distribution Mains    ___________ LF $________________ 
   Non potable      ___________ LF $________________ 
   Fire Protection Main     ___________ LF $________________ 
    
Fire Hydrants      ___________ EACH $________________ 
 
Fire Pumps     _______ GM ___________ SF $________________   
(internal combustion, steam or electric drivers)  
 
Fire Protection Water Storage    ___________ KG $________________ 
 
Storm Drains      ___________ LF $________________ 
 
Sanitary Sewage Main     ___________ LF $________________ 
 
Industrial Waste Main     ___________ LF $________________ 
 
Industrial Waste Fuel Spill Collector   ___________ KG $________________ 
 
Gas Mains      ___________ LF $________________ 
 
Primary Electrical Distribution Lines   
   Overhead       ___________ LF $________________ 
   Underground      ___________ LF $________________ 
 
Secondary Electrical Distribution Lines   
   Overhead       ___________ LF $________________ 
   Underground      ___________ LF $________________ 
 
Utility Line Ducts     ___________ LF $________________ 
  
Steam Heat Mains     ___________ LF $________________ 



1319 

                                                                            01012-20                                         Encl. 1 to Amend. 
0006 

 
Sanitary Sewage Mains     ___________ LF $________________ 
 
Pad (for propane tank)     ___________ SY $________________ 
    
Pre-Engineered Revetment     ___________ LF $________________ 
 
Other       ___________  $________________ 
 
3.  Demolition   -   Facility                 Project#__________ Work Order # ___________  
   
     Facility#___________          Installation____________ 
 
 
4.  Demolition   -  Infrastructure    
   
Installation____________ Project#__________    Work Order # _________  
  
  
Roads    __________ SY ___________ LF $________________ 
 
Curb & Gutter      ___________ LF $________________ 
 
Driveway      ___________ SY $________________ 
 
Vehicle Parking Areas 
   Organization Vehicles     ___________ SY $________________ 
   Private Owner Vehicles    ___________ SY $________________  
   Refueling Vehicles     ___________ SY  $________________ 
         
Sidewalk      ___________ SY $________________ 
 
Street Lights      ___________ EACH $________________ 
  
Boundary Fence  
   Chain Link      ___________ LF $________________ 
   Block Wall      ___________ LF $________________ 
 
Interior Fence    
   Chain Link      ___________ LF $________________ 
   Block Wall      ___________ LF $________________ 
  
Security Fence 
   Chain Link      ___________ LF $________________  
   Block Wall       ___________ LF $________________ 
 
Exterior Lighting     
   Street Lights      ___________ EACH $________________ 
   Security Lights     ___________ EACH $________________ 
   Apron Floodlighting     ___________ EACH  $________________ 
 
Electric Aircraft Outlets     ___________ EACH $________________ 
   
Water Distribution Mains    ___________ LF $________________ 
   Non potable      ___________ LF $________________ 
   Fire Protection Main     ___________ LF $________________ 
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Fire Hydrants      ___________ EACH $________________ 
 
Fire Pumps     _______ GM ___________ SF $________________   
(internal combustion, steam or electric drivers)  
 
Fire Protection Water Storage    ___________ KG $________________ 
 
Storm Drains      ___________ LF $________________ 
 
Sanitary Sewage Main     ___________ LF $________________ 
 
Industrial Waste Main     ___________ LF $________________ 
 
Industrial Waste Fuel Spill Collector   ___________ KG $________________ 
 
Gas Mains      ___________ LF $________________ 
 
Primary Electrical Distribution Lines   
   Overhead       ___________ LF $________________ 
   Underground      ___________ LF $________________ 
 
Secondary Electrical Distribution Lines   
   Overhead       ___________ LF $________________ 
   Underground      ___________ LF $________________ 
 
Utility Line Ducts     ___________ LF $________________ 
  
Steam Heat Mains     ___________ LF $________________ 
 
Sanitary Sewage Mains     ___________ LF $________________ 
 
Pad (for propane tank)     ___________ SY $________________ 
    
Pre-Engineered Revetment     ___________ LF $________________ 
 
Other       ___________  $________________ 
 
 
 
3. CONTRACTOR PROCESSING OF DRCHECKS FILE 
 
3.1. The Contractor shall provide copies of comments, annotated with comment action agreed on, to all 
parties before the review conference adjourns. Unresolved problems will be resolved by immediate follow-on 
action at end of conferences.  The Contractor shall submit to the Contracting Officer within five (5) calendar 
days, two (2) copies of a memorandum of the Compliance Assurance Review Conference summarizing major 
decision points and issues which requires resolution and the action office. 
 
3.2. On receipt of corrected submittal documents and at the point at which all comments in the DrChecks 
System have been adequately addressed (to Sacramento District’s satisfaction), the Sacramento District will 
provide notification to the Contracting Officer noting that all comments have been addressed.   Withholding 
payment for unsatisfactory performance shall be made in accordance with CONTRACT CLAUSE, FAR 
52.232-5, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.  
 
3.3. The Contractor shall annotate the respective DrChecks File for each phase of the design showing 
page or sheet and verse where the correction was made and what the correction consists of — this to assist 
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the reviewers to quickly find the adjustment.  The Contractor annotated DrChecks files shall be made on the 
DrChecks web site before the next submittal is received by the reviewers — therefore action is a part of the 
submittal requirements. 
 
3.4. The Contractor shall submit corrected submittal documents (backcheck) as noted above.  Again — the 
appropriate DrChecks file shall be annotated and ready on the web site on or before the day the reviewers 
receive the backcheck submittal. 
 
3.5. The Backcheck process along with the availability of the Contractor annotated DrChecks file on the 
web site shall continue until all comments in the DrChecks file have been adequately addressed to the 
satisfaction of the Government Reviewers. 
 
 
  --End of Section-- 
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